PRIC	RITY	Funding F1_73	55,000
•		CIP PLANNING ESTIMATE Funding FY Funding FY Total Project Cost	5
Α.	LOCA	JECT TITLE ROAD - SAIPAN ACCOUNT NO. Saipan	
В.		Estimated date of land certification a. Land acquisition costs if any	
	3.	Arch. & Eng. Contract for Design————————————————————————————————————	45,000
	4. 5. 6.	Administration Overhead, Inspection - (10% of line 4)	5,000 5,000
	7. 8.		55,000
	9.	Collateral Equipment	
c.	CON	MENTS:	
		Estimate pased upon Dillingham estimate roadway is Military Reter	tion.

D. COMPREHENSIVE DESCRIPTION OF WORK TO BE PERFORMED:

This project is to upgrade approximately three (3) miles of primary roads, by double bituminous furface treatment (special paving).

This project is to place a double bituminous surface treatment on approximately three (3) miles of Wallas Highway between Beach Road and San Vicente Village. No major drainage or grade changes are anticipated. Realignment of the airport access entrance is anticipated if funds allow.

E. PROJECT JUSTIFICATION:

When Isley opens in 1975 this road will be the main connector between the airport access road and the main population areas. The added traffic will quickly destroy those portions of the road which are in present disrepair.